SCHEDULE COF PAY | TEMS PAGE 1
CALL ORDER : 136 CONTRACT ID : R-26721-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 NEW TRAFFI C SI GNAL | NSTALLATI ON

1 105 06845 CONSTRUCTI ON ENGI NEERI NG LUVP LUWP
2 105-07039 FI ELD OFFI CE, B 10. 000 MOS
3 106-03285 FA LED MATER AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMVENT 1. 000 DOL
5 108-01614 PARTNERI NG OVERHEAD LUVP LUVP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
7 201-01015 CLEAR NG AND GRUBBI NG LUVP LUVP
8 201-52370 CLEAR NG RI GHT OF WAY LUVP LUVP
9 202-01000 STRUCTURES AND CBSTRUCTI ONS, REMOVE LUVP LUVP
10 203- 02000 EXCAVATI ON,  COMMON 6, 733. 000 n8
11 205- 06933 TEMPORARY Di TCH | NLET PROTECTI ON 14. 000 EACH
12 205- 06937 TEMPORARY SI LT FENCE 2, 108. 000 m
13 207- 07500 SUBGRADE TREATMENT, TYPE C 7, 415. 000 ne
14 211-07454 STRUCTURE BACKFI LL 4,978. 000 n8
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1, 560. 000 My
16 306- 08033 M LLING ASPHALT, 25 nm 12, 260. 000 ne
17 401-06264 PROFI LOGRAPH, HVA LUVP LUVP
18 401-07333 QU QAHVA, 2. 76, SURFACE, 9.5 nm 31.000 My
19 401-07334 QU QAHVA, 3, 76, SURFACE, 9.5 nm 1, 701. 000 My
20 401-07402 QC/ QA HVA, 2, 76, | NTERVEDI ATE, 19.0 mm 51. 000 My
21 401-07403 QC/ QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nm 2, 834. 000 My
22 401-07407 QC/ QA HVA, 2, 64, BASE, 25.0 nm 191. 000 My
23 401-07424 QC/ QAHVA, 3, 64, BASE, 19.0 nm 2,987. 000 My
24 401-07429 QC/ QAHVA, 5, 76, | NTERVEDI ATE, C19.0 nm 929. 000 My
25  402-07432 HVA SURFACE, TYPE A 41. 000 My
26 402-07435 HVA | NTERVEDI ATE, TYPE A 121. 000 My
27 404-05511 SEAL COAT, 2 447. 000 ne
28  406- 05520 ASPHALT FOR TACK COAT 15. 000 My
29 604- 06069 CURB RAMP, CONCRETE 165. 000 ne
30 604-90256 SI DEWALK, OONCRETE, 150 nm 992. 000 ne
31 605-06125 CURB, CONCRETE, MODI FI ED 205. 000 m
32  605-06200 CENTER CURB, A, CONCRETE 41.000 m
33 605-52807 CURB AND GUTTER, COVBI NED 1, 142. 000 m
34 605-97937 CURB AND GUTTER, CONCRETE, ROLL 44. 000 m
35 607-06335 PAVED SIDE DI TCH, A 3.000 m
36 607-06370 PAVED S| DE DI TCH, H 37.000 m
37 610-07486 HVA FOR APPROACHES, TYPE A 359. 000 My
38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 3, 607. 000 ne
39 611-06497 MAl LBOX ASSEMBLY, SINGLE 26. 000 EACH
40 616-06425 R PRAP, GROUTED, 300 nm 20. 000 ne
41 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
42  621- 06560 MULCHED SEEDI NG U 5, 515. 000 ne
43 621-06570 TOP SO L 865. 000 ns
44  621-06574 SCDDI NG 253. 000 ne
45 702-90915 CONCRETE, A 8. 000 ns
46 703-06028 REI NFORCl NG BARS 452. 000 kg
47 715-05024 PIPE, TYPE 2, C RCULAR 900 nm 130. 000 m






SCHEDULE OF PAY | TEMS PACE 2
CALL CRDER : 136 CONTRACT ID : R-26721-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 NEW TRAFFI C SI GNAL | NSTALLATI ON

48 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 710. 000 m

49 715-05151 PI PE, TYPE 2, CIRCULAR, 375 mm 476. 000 m

50 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 172. 000 m

51 715-05154 PIPE, TYPE 2, C RCUAR 600 nm 111. 000 m

52 715-05156 PIPE, TYPE 2, CRCULAR 750 mm 410. 000 m

53 715-05159 PIPE, TYPE 2, G RCULAR 1050 nm 450. 000 m

54 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 1, 926. 000 m

55 718-52610 AGGREGATE FOR UNDERDRAI NS 340. 000 n8
56 718-99153 GEOTEXTI LES FOR UNDERDRAI N 5, 778. 000 ng
57 720-01092 MANHOLE, J15, MODI FI ED 7.000 EACH
58 720-07301 I NLET TYPE HA 1. 000 EACH
59 720-44000 CASTING ADJUST TO GRADE 23. 000 EACH
60 720-45030 I NLET, E7 7.000 EACH
61 720-45045 I'NLET, J10 7.000 EACH
62 720-45055 I NLET, MLO 11. 000 EACH
63 720-45235 CATCH BASI N, E7 5. 000 EACH
64 720-45410 MANHCLE, C4 1. 000 EACH
65 720-91050 MANHOLE, K7, MODI FI ED 2.000 EACH
66 720-94612 MANHCLE, K4 6. 000 EACH
67 720-95422 MANHOLE, J4 3. 000 EACH
68 720-98174 I NLET, B15 2. 000 EACH
69 720-98555 I NLET, C15 15. 000 EACH
70 801-06207 TEMPCRARY PAVEMENT MARKI NG, REMOVABLE, 100 mm 6, 762. 000 m

71 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
72 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
73 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
74 802-05704 SI GN POST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 43. 800 m

75 802-07135 CABLE SPAN SI GN STRUCTURE FOUNDATI ON, |V 2.000 EACH
76 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 7.260 n
77 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 11.180 n2
78 803-76125 SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN 1. 000 EACH
79 805-01815 SI GNAL SUPPORT FOUNDATION, 915nmm X 3.7 m 4. 000 EACH
80 805-01842 HANDHOLE, S| GNAL 10. 000 EACH
81 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 560. 000 m

82 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
83 805-02662 AERI AL DI SCONNECT 4. 000 EACH
84 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
85 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8. 000 EACH
86 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
87 805-78467 SI GNAL CABLE, 3C 8GA 16. 000 m

88 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 1, 500. 000 m

89 805-78485 SI GNAL CABLE, 5C 14GA 115. 000 m

90 805-78490 SI GNAL CABLE, 7C 14GA 145. 000 m

91 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 540. 000 m

92 805-78785 SI GNAL DETECTOR HQOUSI NG 15. 000 EACH
93 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 485. 000 m
94 805-78925 CONTROLLER CABI NET FOUNDATI O\, P1 1. 000 EACH



SCHEDULE OF PAY | TEMS PACE 3
CALL CRDER : 136 CONTRACT ID : R-26721-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 NEW TRAFFI C SI GNAL | NSTALLATI ON

95 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH

96 805-96014 SAW CUT, FULL DEPTH 167. 000 m

97 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 418. 000 m

98 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 324. 000 m

99 808-06705 LI NE, THERMOPLASTIC, SCOLID, WH TE, 200 mm 174.000 m
100 808-75043 LI NE, THERMOPLASTIC, SOLID, WHITE, 150 nm 56. 000 m
101 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, STOP LINE, 600 mm 62. 000 m
102 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOWN 100mm 353. 000 m
103 808-75245 LI NE, THERMOPLASTIC, SCLID, YHLOW 100mm 2,775. 000 m
104 808-75247 LINE, THERMOPLASTIC, SQLID, YELLON 150 mm 35. 000 m
105 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 23. 000 EACH
106 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 23. 000 EACH
107 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 300 mm 37.000 m



SCHEDULE OF PAY | TEMS PACE 4
CALL ORDER : 228 CONTRACT ID : R-27621-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON AND W DENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 16. 000 MOS
3 106-03285 FAI LED MATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 7, 899. 000 SYS
8 202-02245 TREE, 6 IN., REMOVE 1. 000 EACH
9 202-02255 TREE, 18 IN., REMOVE 3. 000 EACH
10 202-02260 TREE, 30 IN., REMOVE 4. 000 EACH
11 202-02265 TREE, 48 IN., REMOVE 1. 000 EACH
12 202-02278 CURB, CONCRETE, REMOVE 2, 368. 000 LFT
13 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUMP LUWP
14 202-91385 I NLET, REMOVE 28. 000 EACH
15 203-02000 EXCAVATI ON, COWDN 2, 660. 000 Cys
16 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
17 207-07500 SUBGRADE TREATMENT, TYPE C 4, 899. 000 SYS
18 211-07454 STRUCTURE BACKFI LL 8, 025. 000 CYS
19 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 695. 000 TON
20 303-07449 COWPACTED AGGREGATE, NO. 73 5. 000 TON
21 304-07491 HVA PATCHING TYPE C 1, 775. 000 TON
22 304-07494 W DENI NG WTH HVA, TYPE C 220. 000 TON
23 306-08038 M LLING ASPHALT, 4 IN 30, 122. 000 SYS
24 401-07334 QU QA HVA, 3, 76, SURFACE, 9.5 nm 2,510. 000 TON
25 401-07403 QT QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nmm 4,185. 000 TON
26 401-07418 QT QAHVA, 3, 76, BASE, 25.0 mm 3, 950. 000 TON
27 402-07442 HVA BASE, TYPE C 1, 180. 000 TON
28 406- 05520 ASPHALT FOR TACK COAT 22.000 TON
29 604-06070 S| DEWALK, CONCRETE 7, 650. 000 SYS
30 604-06844 BRI CK 22,590. 000 SFT
31 604-07894 CURB RAMP, CONCRETE, A 73. 000 SYS
32 604-07896 CURB RAMP, CONCRETE, B 23. 000 SYS
33 604-07897 CURB RAMP, CONCRETE, C 6. 000 SYS
34 604-07901 CURB RAWP, CONCRETE, G 497. 000 SYS
35 604-07903 CURB RAMP, CONCRETE, K 28. 000 SYS
36 605-06120 CURB, CONCRETE 520. 000 LFT
37 605-06155 CURB AND QUTTER, CONCRETE, MID FI ED 7,935. 000 LFT
38 605-92578 CURB WALK, CONCRETE 140. 000 SYS
39 610-07488 HVA FOR APPROACHES, TYPE C 810. 000 TON
40 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 6 IN 3, 516. 000 SYS
41 621-06559 MULCHED SEEDI NG R 1, 990. 000 SYS
42 621-06567 WATER 49. 000 MG
43 621-06575 SCDDI NG NURSERY 12, 060. 000 SYS
44 703-51030 REI NFORCI NG STEEL 430. 000 LBS
45 714-44240 CONCRETE, A, STRUCTURES 12. 000 Cys
46 715-02187 WATER VALVE BOX, ADJUST 10. 000 EACH

47 715-05024 PI PE, TYPE 2, CROULAR 36 IN 1, 245.000 LFT



SCHEDULE CF PAY | TEMS PACE 5
CALL ORDER : 228 CONTRACT | D R -27621-B
LETTI NG DATE : 11/16/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON AND W DENI NG
48 715-05147 PIPE, TYPE 2, CRCULAR 8 IN 38. 000 LFT
49 715-05149 PI PE, TYPE 2, CROULAR 12 IN 3, 400. 000 LFT
50 715-05151 PIPE, TYPE 2, A RCULAR 15 IN 155. 000 LFT
51 715-05152 PIPE, TYPE 2, CRCULAR 18 IN 1, 130. 000 LFT
52 715-05154 PIPE, TYPE 2, CRCULAR 24 IN 690. 000 LFT
53 715-05156 PIPE, TYPE 2, CRCULAR 30 IN 3, 265. 000 LFT
54 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH
55 720-45005 I NLET, A2 1. 000 EACH
56 720-45045 I NLET, J10 60. 000 EACH
57 720-45055 I NLET, MLO 14.000 EACH
58 720-45265 PI PE CATCH BASIN, 15 IN 1. 000 EACH
59 720-45410 MANHOLE, &4 18. 000 EACH
60 720-94612 MANHCOLE, K4 3. 000 EACH
61 720-95422 MANHCLE, J4 20. 000 EACH
62 721-43030 AUTOVATI C DRAI NAGE GATE, 30 IN 1. 000 EACH
63 721-43035 AUTQOVATI C DRAI NAGE GATE, 36 IN 1. 000 EACH
64 732-04751 WATER SERVI CE 5. 000 EACH
65 732-04994 METER 2.000 EACH
66 732-04995 LI NE STCP 3. 000 EACH
67 732-91742 FI RE HYDRANT 6. 000 EACH
68 732-91742 FI RE HYDRANT 4.000 EACH
69 732-94780 WATER SERVI CE CONNECTI ON 11. 000 EACH
70 732-94780 WATER SERVI CE CONNECTI ON 6. 000 EACH
71 732-94780 WATER SERVI CE CONNECTI ON 1. 000 EACH
72 732-94780 WATER SERVI CE CONNECTI ON 3. 000 EACH
73 732-94780 WATER SERVI CE CONNECTI ON 93. 000 EACH
74 801-01505 TEMPORARY PAVEMENT MESSACGE MARKI NGS, WORD (ONLY) 1. 000 EACH
75 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 21. 000 EACH
76 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 | N 18, 655. 000 LFT
77 801-06577 TEMPCRARY PAVEMENT NMARKI NG REMOVABLE, 24 IN 25. 000 LFT
78 801-06625 DETCUR ROUTE MARKER ASSEMBLY 8. 000 EACH
79 801-06640 CONSTRUCTI ON SIGN, A 57. 000 EACH
80 801-06645 CONSTRUCTION SIGN, B 5. 000 EACH
81 801-06710 FLASH NG ARROW S| GN 215. 000 DAY
82 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
83 801-07119 BARRI CADE, I11-B 482. 000 LFT
84 802-05701 SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR BASE 854. 000 LFT
85 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 513. 000 SFT
86 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN. 71. 000 SFT
87 802-76045 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.125 IN 44. 000 SFT
88 802-96121 PEDSTRI AN PUSH BUTTON AND SI GN. 8. 000 EACH
89 805-01842 HANDHCOLE, SI GNAL 9. 000 EACH
90 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
91 805-02073 S| GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 2.000 EACH
92 805-02077 SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM 2.000 EACH
93 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBCOLS, 18 I N 14.000 EACH
94 805-06101 FOUNDATI ON 38. 000 EACH



SCHEDULE OF PAY | TENS PAGE 6
CALL ORDER : 228 CONTRACT ID : R-27621-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON AND W DENI NG

95 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 3, 985. 000 LFT
96 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2. 000 EACH
97 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 12 IN. AMBER 8. 000 EACH
98 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 13. 000 EACH
99 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1. 000 EACH
100 805-78445 SI GNAL SERVI CE 6. 000 EACH
101 805-78467 SI GNAL CABLE, 3C 8GA 195. 000 LFT
102 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 5, 435. 000 LFT
103 805-78480 SI GNAL CABLE, 3C 14CGA 1, 075. 000 LFT
104 805-78485 SI GNAL CABLE, 5C 14GA 1, 795. 000 LFT
105 805-78490 SIGNAL CABLE, 7C 14GA 905. 000 LFT
106 805-78785 SI GNAL DETECTOR HOUSI NG 13. 000 EACH
107 805-78795 SAW CUT FCR ROADWAY LOOP AND SEALER 1, 745. 000 LFT
108 805-78900 PEDESTAL FQUNDATI ON, A 6. 000 EACH
109 805-90005 S| GNAL PEDESTAL, 10 FT. 6. 000 EACH
110 805-90187 CONDUI T, STEEL, GALVANIZED, 4 IN 150. 000 LFT
111 807-03951 LI GHT PCLE, ORNAMENTAL 38. 000 EACH
112 807-04651 W RE 1, 520. 000 LFT
113 807-04866 LUM NAI RE 76. 000 EACH
114 807-07580 WRE, NO 4, COPPER, I N PLASTIC DUCT, IN TRENCH, 4 1/C 10, 161. 000 LFT
115 807-86810 SERVI CE PO NT, |1 4. 000 EACH
116 807-86915 CONNECTOR KI'T, FUSED 76. 000 EACH
117 807-86925 MULTI PLE COMPRESSI ON FI TTI NG WATERPROCOFED 90. 000 EACH
118 807-86935 I NSULATI ON LI NK, WATERPROOFED 76. 000 EACH
119 808-06701 LI NE, THERMOPLASTIC, BROKEN, VH TE, 4 IN 300. 000 LFT
120 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 530. 000 LFT
121 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 1, 440. 000 LFT
122 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 9, 365. 000 LFT
123 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 465. 000 LFT
124 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 2,445. 000 LFT
125 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 25. 000 EACH
126 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 25. 000 EACH
127 808-95933 CURB PAI NTI NG YELLOW 2, 265. 000 LFT
128 305-08343 W DENI NG W TH PCC BASE 548. 000 SYS
129 801-04092 TEMPORARY PAVEMENT 2, 660. 000 SYS
130 805-05673 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 1. 000 EACH
131 805-05673 SI GNAL AND LI GHTI NG COMVBI NATI ON' STRUCTURE, 1. 000 EACH

132 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH



SCHEDULE OF PAY | TEMS PACE 7
CALL CRDER : 566 CONTRACT ID : B -27703-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SCCOUR PROTECTI ON ( ERCSI ON)

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07577 CELLULAR SERVI CE 6. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 (BON
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 203-51223 EXCAVATI ON, WATERWAY 366. 000 Cys
8 616-02320 GEOTEXTI LES 251. 000 SYS
9 616-05688 Rl PRAP, CLASS 1 2,937.000 TON
10 616-05689 RI PRAP, CLASS 2 1, 105. 000 TON
11 616-06405 Rl PRAP, REVETMENT 108. 000 TON
12 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 9. 000 EACH
13 621-06559 MJULCHED SEEDI NG R 2, 000. 000 SYS
14 801-06640 CONSTRUCTI ON SIGN, A 46. 000 EACH
15 801-06645 CONSTRUCTI ON SIGN, B 45. 000 EACH

16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE CF PAY | TEMS PACE 8

CALL ORDER : 610 CONTRACT ID : M-27783-C
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 CRACK SEALI NG

1 106-03285 FAI LED NMATER AL 1. 000 DAL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
4 305-03375 CRACKS, TRANSVERSE, RQUT, CLEAN, AND SEAL 71, 000. 000 LFT
5 305-06826 CRACKS, LONG TUDI NAL, RQUT, CLEAN AND SEAL 71, 000. 000 LFT
6 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 26. 000 TON
7 612-05081 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR UNDERSEAL 1. 000 EACH
8 612-60410 DRI LLED HOLE FOR UNDERSEAL 400. 000 EACH
9 801-06640 CONSTRUCTI ON SIGN, A 44. 000 EACH
10 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 9
CALL ORDER : 620 CONTRACT ID : M-27809-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 PI PE LI NI NG

1 106-03285 FAI LED NMATER AL 1. 000 DAL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
4 725-08289 PI PE LINER, CURED-I N-PLACE, 18 IN. 250. 000 LFT
5 725-08291 PI PE LINER, CURED-1 N-PLACE, 24 IN 550. 000 LFT
6 725-08292 PI PE LINER, CURED-I N-PLACE, 30 IN. 225. 000 LFT
7 725-08293 PI PE LINER, CURED-1 N-PLACE, 36 IN 325. 000 LFT
8 725-08294 PI PE LINER, CURED-I N-PLACE, 42 IN 220. 000 LFT
9 725-08296 PI PE LINER, CURED-1 N-PLACE, 48 IN 200. 000 LFT
10 725-08297 PI PE LINER, CURED-I N-PLACE, 52 IN 50. 000 LFT
11 725-08298 PI PE LINER, CURED-1 NPLACE, 15 IN 50. 000 LFT
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

13 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 288. 000 DAY






